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CITY OF DAHLONEGA 

REQUEST FOR PROPOSAL (RFP) 

 

N. PARK STREET DEMOLITION PROJECT 

 

AMENDMENT #1 

 
The RFP released on September 28, 2016 included asbestos abatement in the Scope 

of Work and assigned the Contractor with responsibility for identification of any 

regulated materials.  To assist potential bidders, the City of Dahlonega has contracted 

with Southern Geotechnical Consultants to provide a hazardous material survey that 

will be provided as an amendment to the RFP no later than November 4, 2016.  The 

Contractor shall be responsible for proper disposal of regulated materials, including 

asbestos and any other hazardous materials, based on the findings disclosed in the 

hazardous material survey provided by the City. 

 

As a result of the change for the City to provide the hazardous material survey, the 

proposal due date has been postponed.  Proposals will be received by the City of 

Dahlonega, Purchasing Department, 465 Riley Road, Dahlonega, Georgia 30533 until 

2:00 PM local time on Friday, November 18, 2016.   

 
         PROPOSAL CLOSING DATE  November 18, 2016, 2:00 PM 

  

1.2 Schedule of Events 

This Request for Proposal shall be governed by the following schedule: 

DATE ACTIVITY 

September 28, 2016 Release of Request for Proposal 

October 12, 2016, 
2:00 PM 

Pre-Bid Meeting and Site Visit at property location (147 N. 
Park Street, Dahlonega, GA 30533) 

October 14, 2016, 
2:00 PM 

Deadline for written questions to be submitted to 
Purchasing Agent 

October 18, 2016, 

2:00 PM 

Answers to written questions posted to website: 

www.dahlonega-ga.gov 

November 4, 2016, 
2:00 PM 

Hazardous Material Survey provided to potential 
contractors as an amendment to the RFP 

November 18, 

2016, 2:00 PM 

Proposals Due. Proposals will be accepted until time of 

opening. No proposals will be accepted after the due time. 
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2.0  Scope of Work & Specifications 
 
The scope of work for this project is to demolish dilapidated structures located at 147 N. Park Street, 

Dahlonega, Georgia, 30533.  Scope of services include (a) hazardous material abatement, (b) demolition and 

removal of structures, foundation, fencing and yard debris, (c) soil erosion control, and (d) reconfiguration 

and expansion of existing parking lot……… 

 

 Hazardous material abatement.  The City of Dahlonega has contracted with Sothern Geotechnical 

Consultants to provide a hazardous material survey that will be provided as an amendment to the RFP 

no later than November 4, 2016.  The Contractor shall be responsible for proper disposal of regulated 

materials based on the findings disclosed in the hazardous material survey provided by the 

City………. 

3.1  Bid Amendments 

The City reserves the right to amend this Request for Proposal prior to the proposal due date. All addenda 
and additional information will be posted to the City's website at www.dahlonega-ga.gov prior to 2:00 PM 
on November 4, 2016.  It is the Bidder's responsibility to check the website for addenda before submitting 
a Proposal.  

 

5.0 PRICING PROPOSAL 

 
The purpose of the Pricing Proposal is to present an all-inclusive price for completion of the project and should 

address all elements of the Scope of Work referenced in Section 2 of this RFP.  The Pricing Proposal should be 

presented on the form included in this RFP (Attachment D). 

 

It is the City’s desire that there be minimal disruption to downtown activity with this project and the actual 

construction time should be as short as possible. There are major events planned that will require precise timing of 

the construction period.  As shown on Attachment D, the RFP requires the Contractor to submit a proposal for a 

specific time period (January-February 2017 Construction Period).   

 
  

http://www.dahlonega-ga.gov/
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Attachment D 
RFP - N. PARK STREET DEMOLITION PROJECT  

PRICING PROPOSAL 

 
The RFP requires the Contractor to submit a proposal for the following construction timeline. 

 

 

  January – February 2017 Construction Period 

 (Begin no earlier than Monday, January 2, 2017 and  

 complete by Tuesday, February 28, 2017) 

 

 Total Price: _______________________________ 

 (Contractor is responsible for quantity calculations.) 

 

 Anticipated date to begin construction: _______________________ 

 

 Maximum number of days to complete project: _______________________ 

 

 

 
 

       


